TECHNICAL WORK MIAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR L /{ CONTRACT.NO./TASK NO... .=~ == A FJOB ORDER NUMBER | _APPROP,FY .~
NAS5- TASK NO. AMENDMENT
QSS Group, Inc. 99124 2 1 7 562-259-20-23-89 00
TASK TITLE: (NTE 80 characters; include Project name}

JVCL Parts Services

APPROVALS: - {Type or print name and signl T

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MAIL PHONE
CODE CODE

2
Scott Hull /yf/«-f.:@lz‘/‘{ /23/00 562 | 562 |301-286-4157

BRANCH HEAD 0 DATE CODE PHONE
Darryl Lakins M/ n%mg. 2/7-2/&’2 562  |301-286-6382

é:ﬁymcnua omce?s T M REPRESENTATIVE (SOTR) Date coDE PHONE
obert Lebair _// ~ é 2 l?/@’) 560.0 301-286-6588

FLIGHT HARDWAREm/cRﬁTICAL GSE OR SOFTWARE? CONTRACT)XE' OFFICER'S QUALITY REP. DESIGNATED FAM:
'{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK}
X} NO_ 1 1 YES e Larry Moore ‘ ) Ron Koleckl

The contractor shall adenufy and explam the reason for any deviations, exceptlons, . T \ {To be co.mpleted by Comracnﬁg (;ff/cer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statemer?t of Work and related specifications. Date: FEB 2 5 2000

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. {X] NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ 1YES X} NJA

Government Furnished Property/Facilities: [X] NO "I 1 YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: { 1NO [X] YES If yes: [X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [ ] YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be MARCH 1, 2000.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

. _x_No. 1 __No.2 __No. 3 _ _No. 4 __No.b
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75 % 25% 50% 25% %

(7o be completed by Contracting Officer)
The target cost of this task orderis $ 46,929 .
The target fee of this task orderis $ 3,045
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $ 49,974

The maximum fee is $ 4,451
The minimum fee is $0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS™

N L/’I/m v ELIZABETH J. AUSTIN

R. )

GNATURE OF CONTRACi;IG OFFICER

CONTRACTOR S ACCEPTANCE: °

AUTHORIZED SIGNATURE DATE

GSFC FOAM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO L0 APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

99124 217

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work: Function 4F

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

(This is a follow-on to Task 63 under this contract. Anticipated start date is 3/ 1/00. )
Provide parts engineering services for the VCL program including:

1. Review and provide inputs to program documents which speak to EEE and photonic parts and packaging
hardware quality and reliability requirements.

2. Work with design engineers and scientists regarding planned parts usage and identify parts lists

3. Attend subsystem and related meetmgs to provide input regarding design, schedule or cost impacts on
the parts program.

4. Provide parts list reviews in accordance with Code 562 guidelines as parts lists become available
(this to include GIDEP alert search).

5. Provide technical services for procurement documentation for EEE and photonic parts where applicable.
6. Attend parts Branch meetings to status and share information on the project parts program.

7. Maintain controlled parts list electronically

8. Coordinate any procurement, screening, qualification, or failure analysis activities performed at GSFC in
support of VCL.

PERFORMANCE SPECIFICATIONS:

Parts Control Board convened as applicable.

Controlled parts lists maintained electronically using Microsoft Access.

Upload of controlled parts fists to GSFC EPIMS system for automated GIDEP reporting, as requnred by new
submissions or significant changes.

Weekly status reports delivered to Code 300 SAM, Ron Kolecki, as necessary to highlight major parts issues.
Visits to the project office area to speak with designers and/or managers about parts issues a minimum of twice

per week.

APPLICABLE DOCUMENTS:

GPG 8700.1, Design Planning and Interface Management

GPG 8700.2, Design Development

500-PG-8700.2.2, Electronics Design and Development Guidelines

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

Technical Progress Report, Monthly, 15th day of the month
Initial parts lists submitted for entry into EPIMS within 80 days after controlled lists received and approved.
Weekly status reports to Code 300 SAM, as required.

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM}:
Scott Hull, building 6, room S14

GSFC FORM 703-1845a



